R10 START V #68HE0720D0005
STATEMENT OF WORK
Former WestRock Smurfit Mill RSE

Site/Project Name Former Westrock Mill Site Primary TOCOR Richard Franklin
Action Code RS Alternate TOCOR Randy Nattis
SsID 1077 CERCLIS ID 009620378
COMPLETION DATE or Nov 1, 2022

Length of time period (e.g.
1 year, 6-months, etc.)

Contract Activity Type 11.C.2 Removal Site Evaluation

General Task Description

INTRODUCTION
A. PURPOSE

The contractor shall provide technical support to EPA on CERCLA removal site evaluation
activities, and perform removal site evaluation activities in accordance with EPA OSWER
Directive 9360.3-08, “Superfund Removal Procedures/The Removal Response Decision: Site
Discovery to Response Decision” dated September 1994, the National Oil and Hazardous
Substances Pollution Contingency Plan (NCP) Overview, and other applicable guidance.

A RSE focuses on determining the potential immediate threat a site may pose on human health
and the environment considering the factors outlined in the NCP Section 300.415(b)(2). The
results of these evaluations are used by EPA to determine whether a removal action or some
other response is warranted.



https://www.epa.gov/emergency-response/national-oil-and-hazardous-substances-pollution-contingency-plan-ncp-overview
https://www.epa.gov/emergency-response/national-oil-and-hazardous-substances-pollution-contingency-plan-ncp-overview

B. BACKGROUND

Under the authority of legislation, Presidential Directives, and promulgated regulations, the U.S.
Environmental Protection Agency (EPA) is responsible for protecting human health and the
environment.

The site is located about 25 miles southwest of Portland at 13001 Wynooski Street, Newberg,
Yambhill County, OR 97132, at Lat/Long: 45.28823,-122.96147.

The former Westrock Mill site (Site), also previously known as Smurfit Newsprint Corporation, is
a former paper mill facility that has operated continuously since the 1890'’s, first as a lumber
sawmill, then for decades in the pulp, paper, and paperboard mills industry




C. TASKING

All activities under this Task Order are tasked at award. The TOCOR will prioritize activities.

Il. TECHNICAL REQUIREMENTS

This site-specific Statement of Work (SOW) sets forth the general framework and technical requirements
for this Task Order (TO). All tasking identified in this SOW is in accordance with the Contract Level SOW
Attachment 1. The contractor shall understand the importance of work quality, stakeholder
participation and concurrence, and adherence to a project schedule.

START is expected to provide personnel with the skills and experience to support this SOW during this
RSE.

Based on the requirements of the contract, work under this task order will include but is not limited to
the following Tasks. START will be tasked with the following:







I1l. DELIVERABLES
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